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Wilkeson Pointe Improvements
Invitation to Bidders

Release Date: June 2, 2023

Schedule of Dates Change: The Deadline for Submission of Proposals has been changed to Friday, June 9,
2023.

The ITB Section IV Schedule of Dates has been updated as follows:

Release of ITB May 8, 2023

Pre-bid meeting May 15, 2023 at Site at 1PM EST
Deadline for Submission of Questions May 22, 2023 by 4:00 PM EST
Deadline for ESD to Respond to Questions May 26, 2023

Submission of Proposals (date and time) June 9,2023 by 3:00 PM EST*
Interviews (if necessary) TBD - Week of June 12, 2023
Announcement of Successful Bidder July 10,2023

Anticipated Contract Start Date September 5, 2023

The Public Bid Acknowledgement will be held on June 9, 2023, starting at 4:00 PM. Here is the call-in
information:

Join by phone

+1-518-549-0500 US (English Menu)
+1-518-549-0059 US (Menu en Espafiol)
Access code: 161 707 5410

Empire State Development
633 Third Avenue, New York, NY 10017
(212) 803-3100 | www.esd.ny.gov
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The following is a list of responses to questions submitted by prospective respondents to ECHDC ITB for
Wilkeson Pointe Improvements.

Wilkeson Pointe Improvements ITB — Q&A Matrix

Question Answer

Are the elevations for the decking at
the comfort station (Beer Garden
Deck) all the same height (583.33)? Yes, main deck is all at the same finished elevation
1 | Ondrawing S-113 the decking calls for | (583.33). Deck boards are 2x6.

2x6 but the individual deck boards
scale out at 8”, are we to provide 2x6
kebony or 2x8 kebony boards?

What happens with the decking
boards at the non-perimeter
foundation walls, on S-113 it appears | Yes, there is a 2x6 trim piece at the border where

2 | the deck boards stop short. Is there a | there is a change in direction of the decking boards.
2x6 kebony board that runs
perpendicular to the deck boards at
the same elevation?

Do the deck boards run underneath
the bar bench area and the bar bench
3 | steel supports sit on top of these
boards?

Yes, bar bench is mounted on top of the deck.

On detail 8/5-311, is the L8x4x1/2”
continuous along the foundation wall | Individual clips below each joist, 4” min length.
or are these clips (8” long) below each
joist?

On detail 7/5-311 is there supposed to
5 | be a 2x4 plate that sits on top of the
angle?

Not necessary.

Empire State Development
633 Third Avenue, New York, NY 10017
(212) 803-3100 | www.esd.ny.gov
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Question

On the smaller deck (CL E-8 & E-9)
there is no detail for how to fasten
the joists to the foundation walls.
Should this be the same detail as 7/S-
3117

Answer

Yes, same detail applies for this deck section.

There are joists that attach to the
foundation walls in between CL 1-7
etc. There only appears to be 1 joist in
between each beam that hits the
foundation wall. Should this have a
small angle clip and plate at each joist
or should the angle be continuous
along the entire length of the
foundation wall?

Small angle clip and 2x4 nailer at each joist is
acceptable, similar detail to 8/5-311.

Should there be a box out in the
foundation wall and bearing plate for
the steel beams to sit on for the metal
grating areas on detail 34 & 37/S-512?
Detail D44/S-514 appears to show
poured concrete steps. Is this
referring to the center section of the
stair as a support wall?

Yes, pocket for beam shown in details 36&39/5-512
—min 4” deep pocket with UHMW sheet under
beam.

Yes, detail 44/5-514 refers to center of plan shown
in 4/S-514.

At section through the sunset deck,
there appears to be a fascia on the
rim joists. What is this material?
Please provide sizing if Kebony fascia.

Closure rim around the edge is double 2x12. Inner
layer to be SYP similar to the rest of the framing;
outer layer material per arch.

Empire State Development
633 Third Avenue, New York, NY 10017
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Question

There is no hardware schedule listed
for each opening on drawing A-601.
Referring to the hardware
specification, it only lists 3 sets of
hardware but no specific door
numbers. The toilet rooms are easy to
differentiate off A-601, but the
balance of the doors could be exterior
utility spaces or entrances. Please
identify which doors require which
hardware set.

Answer
Drawing A601
e MODIFY the DOOR AND FRAME
SCHEDULE AS FOLLOWS:
HARDWARE
DOOR NUMBER GROUP
AO1 1
A02 1
A03 1
AO4 1
A05-1 3
A05-4 4
AO6 5A
Al10 5B
All 2
Al2 2
Al3

Specification Section 08 71 00 Door Hardware
APPEND Specifications Section 087100 § 3.7 AS
FOLLOWS:

(SEE ATTCHED DOOR HARDWARE SCHEDULE)

Empire State Development
633 Third Avenue, New York, NY 10017
(212) 803-3100 | www.esd.ny.gov
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No. Question Answer
For Addendum #3 we provide the following

| had previously sent in an RFI for the modlflcatlon§

architect t issue a specification for the * Drawing A161 —FINISH PLAN

epoxy floor system. What is the finish o FINISH KEY: FLOOR FINISH

of the concrete entrances to the toilet * CHANGE Note F1 FROM

rooms from the exterior. Is this sealed “CONCRETE WITH EPOXY WITH FINE

concrete? Is this the same epoxy floor GRID FOR SLIP RESISTANCE “TO”
1 system as the balance of the comfort CONCRETE .SEALED WITH Kaufman

station? Will different rooms within Products, Silane Seal 300 OR

the comfort station require different APPROVED EQUAL”.

epoxy floor systems or colors? Will o ) o o

any of the areas in the comfort station Additionally, jche Kltchgn Sp"ec1f1catlons_ indicate

require just a sealed concrete (Cooler, for floor detail at Wa.lk-lns: ﬂoorle’s';s with flat

Freezer, Beer Cooler, Mechanical, bottoms wall pgnels in recess. (2) 2" layers of

Games storage)? Slab ur;e?hane ln,:S‘u.Ia.tlon (R-28), vapor barrle,r"

and minimum 2" finished cement floor by GC.

Is there any issues with having a glass

transom separating the men’s and

women’s toilet rooms for privacy?

These windows are only 9’ aff. This was a design decision which is to remain as is
12 Someone could feasibly stand on the | for now. This will need to be reviewed with the

toilet, flush valve, and pull themselves | owner.

up above the solid surface sill and

view into the other genders

restrooms. Should there be a privacy

film applied to the glass?

Yes

Does the %” plywood on top of the 6” | The plywood is not required to be fire rated. Per the

13 framing above rooms A6, A10, Al1, 2020 BCNYS Table 601, for Type IIB construction a

A12, & A13 must be fire treated
plywood

Zero Hour (0 hour) Fire-Resistance Rating is required
for Building Elements.

Empire State Development
633 Third Avenue, New York, NY 10017
(212) 803-3100 | www.esd.ny.gov
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Question

011100-item 6.10. There is mention of
the restroom building adjacent to the
site, water, power, and drainage will
be maintained through out this
project. Is this building accessible to
contractors and if so, which prime is
responsible maintain during
construction.

Answer

No, It is outside the site fence. Refer to the site logistics
plan.

15

011100 —item 6.15F. Will all prime
contractor’s health and safety
procedures and plans have to be
submitted to follow the site prime
contractors plan?

We are assuming all costs for the
plan, hygienist plan, and health
screening and testing of onsite
personnel is to be included in our bids
per section 013529. Is this correct?

No

Yes

16

011100-item 7.3. There is mention of
a phasing plan OP-1. Where is this
drawing or sketch located?

| can only find site logistics sketch
TSK-001 in the spec book. This
mentions protection of existing floors
but these are new structures. Are we
required to protect the concrete/tile
floors and if so what materials are
required to be carried in our bids?

There is no phasing plan.

The new floors are to be protected, it is up to the
contractor to determine the means and methods
dependent on the subsequent work. This was put in
primarily for the kitchen equipment installation
which must take place after the installation of the
floors.

Empire State Development
633 Third Avenue, New York, NY 10017
(212) 803-3100 | www.esd.ny.gov
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17

Question

011100-item 7.6. This section assigns
he temp heating to the mechanical
prime. It is calling for the GC to
provide a digital thermostat should
this be by mechanical prime as well?
Why is the GC required to coordinate
natural gas requirements with
plumbing prime contractor if
mechanical prime is required to
provide temporary heat, should this
be by mechanical prime contract as
well? Who is to provide temp cooling
if required during hot weather
periods? The GC is required to provide
dehumidification as required, but no
mention of temporary cooling.

Answer

We do not anticipate the need for temp heating in the
spaces due to the schedule. So, no thermostat is needed.
AS for AC it is the individual contractors responsibility to
meet the schedule and the requirements of the
manufacturer for the installation of the materials in their
scope.

18

011100-item 7.9. GC is required to
provide extension of contract for CM
trailer. There is mention in paragraph
two in this section about site logistics
drawing SL-1. This doesn’t exist in this
set of documents. Is this a carry over
from phase 1 or is there an SL-1
drawing or sketch associated with this
phase of the project.

The referenced SL-1 is the site logistics plan (TSK-001).

19

011100-item 7.10. This section states
GC is responsible for dewatering.
Under section 011200.1 under
concrete and foundation work of the
site prime BP-01 item g states this
work is by the site prime contact.
Who is to provide?

The Site Work contractor will provide it for his
excavations for the Concrete and foundation work per
their scope of work. The GC has it anywhere else needed
for his contract work.

Empire State Development
633 Third Avenue, New York, NY 10017
(212) 803-3100 | www.esd.ny.gov
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Question

011100-item 7.16.F — The GCis not
responsible for the SWPPP. How are
we to estimate what signage is
required for this item? Will sign
guantities and sizes be given for
estimating purposes.

Answer

The GC is responsible for SWPPP only as it applies to the
GC scope of work. SWPPP review is by the Owner.

21

011100-item 8.3 —This requires GC to
provide 3rd party utility marking
service prior to work commencing.
Then refers you back to 6.13 which
assigns this item to the site prime.
Who's responsible?

The GCis responsible to perform this for the GC scope of
work only. Each contractor is responsible for this as it
relates to their scope, if their scope does not include any
digging then this would not apply to them.

22

011200.1 - concrete and foundation
work of BP-01, item | states the site
prime is responsible for the
foundations/concrete of exterior
stairs and landings. Is the GC or site
prime responsible for stair footings on
drawing on S-514? The flatwork/stair
footing under the north deck stairs
per details D45 & D44/5-514

These are by the BP-02 the General Trades Contractor.

23

Should be site concrete that the GC is
not responsible for. For the restroom
stairs, the concrete on both the
landing and bottom of stair is also site
concrete.

These are by the BP-02 the General Trades Contractor.

Empire State Development
633 Third Avenue, New York, NY 10017
(212) 803-3100 | www.esd.ny.gov
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Question

The specifications section 011200.2
Item 3 scope of work specifically
excluded from GCis b. Builders Risk
(by owner).

Under the ITB page 20 item iii. The
referenced language below “ Builders
risk insurance. $100% replacement
costs of the project to be carried by
the awarded GC” conflicts with the
section mentioned above. In phase 2
of the outer harbor project a
$15,000.00 allowance for builders risk
was to be carried by the GC. There is
currently no allowance for this item.
Please identify which spec is correct
and if GCis required to carry BR policy
and if o what value should we use for
determining this cost for bidding
purposes.

Answer

The GC is responsible to carry the Builders risk insurance
per the ITB. The GC should include a $30,000 allowance
for builders risk.

25

Section 084113 — Aluminum Framed
Entrances and Storefronts
Specifications note SSG framing
system; drawings detail captured —
please advise

For the exterior storefront, the intent is for the SSG
glazing system, not a fully captured system. Please
follow the specifications.

Empire State Development
633 Third Avenue, New York, NY 10017
(212) 803-3100 | www.esd.ny.gov
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A1/A201 —sliding windows are drawn
— please provide specifications

Specifications Section 08 41 13 ALUMINUM-FRAMED
ENTRANCES AND STOREFRONTS

a. Section 1.2A ADD:
"3. Interior sliding window systems."
b. ADD Section 2.10:
" 2.10 INTERIOR SLIDING WINDOW SYSTEM

i. A. Basis-of-Design Product: HAFELE
America Co.; Slido D-Linel2 120F.

1. 1. Wall mount for Fixed Glass Panel and
Operable Sections.

2. Provide configuration as indicated on
the drawings.

3. Glazing Type: LG Laminated Glazing
4. Operable Hardware:

a. a. Axel bearings with soft close
system.

b. Floor guide.
c. Door stop.
d. Door lock:

i. 1. Bottom edge mounted
deadbolt lock with thumb-turn.
2.  Dust-proof strike.
2 5. Fixed Hardware:

a. a. Fixed glass profile at top and
bottom.

3. 6. Fascia:

a. Aluminum covers and end caps. "

Empire State Development
633 Third Avenue, New York, NY 10017
(212) 803-3100 | www.esd.ny.gov
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No. Question Answer

. A3/A251 — appear to be a vent '(Ij'hls |§ a déap:e'c:]-cf;aggllr.mg st.atl.on. It is shown on the
window?? Please advise rawing, but the fabet1s missing.

. . . The height in the interior transom is the same height

Interior Aluminum Framing System at in the exterior storefront. 9'-0" to the bott

28 | the INTERIOR — please advise as in the exterior storefront, 9'-0" to the bottom.
height/interior elevation

For Wilkeson Pointe: Drawing A501

Section 088000 — Glazing Detail BZI:' CHI-}INGE NOTE "3/8 'I:IEMPERED
3.6 Interior glazing specified to be 5" GLAZING™ TO "TYPE LG GLAZING".

29 ) Detail B3: CHANGE NOTE "3/8" TEMPERED

Laminated — C2/A501 notes 3/8”

tempered — please clarify

GLAZING" TO "TYPE LG GLAZING".
Detail C2: CHANGE NOTE "3/8" TEMPERED
GLAZING" TO "TYPE LG GLAZING".

Empire State Development
633 Third Avenue, New York, NY 10017
(212) 803-3100 | www.esd.ny.gov
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DOOR HARDWARE SCHEDULE

QTY

ITEM

MRF

Hardware Set #4 Exterior Entrances Pair

6
1
1
2
1

1

Hinges

Mortise Lockset
Pair CL Flush Bolts
Floor Stop/Keeper

Silencers

Perimeter Gasketing

Set

Outswing Locking

Astragal
Door Bottom

Sweep

McKinney

Sargent
Ives
Rockwood

Rockwood

Pemko

Pemko

Pemko

Pemko

Hardware Set #5A Interior Utility Spaces

3

1

1

R R [P, [R, W

Hinges

Mortise Lockset

Kick Plate

Overhead Stop

Silencers

Hardware Set #5B Interior Utility Spaces

Hinges

Mortise Lockset

Kick Plate
Wall Stop

Silencers

McKinney
Sargent

Rockwood

Sargent

Rockwood 608

McKinney
Sargent

Rockwood
Rockwood

Rockwood

MODEL

T4A3385

8205-AV-LS-L

FB31P x 2DP
473
608

290APK x
2891APK

3443_S

420ASL
18061CNB

TA2314
8204 x LNP

K1050
698S

TA2314
8204 x LNP
K1050

406

608

Empire State Development

633 Third Avenue, New York, NY 10017
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SIZE FIN
j 12 X 630
630
630
626
GRY

4% x4% 626

626

630
626
GRY

4% x4% 626
626
630
626
GRY
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